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CENTER OF INNOVATIVE AND APPLIED BIOPROCESSING 
(CIAB) 

Department of Biotechnology,   

Ministry of Science & Technology  

(Govt. of India)  
  

  

 

e- Tender Notice 

for the work of Supply, installation and commissioning 

of SMF batteries  with  existing Pegasus UPS system ( 

3x200 KVA & 2x20 KVA) at CIAB building, CIAB campus, 

Knowledge City, Sector-81, Mohali -Punjab, India 

 

 

   TENDER NO: CIAB/7(36)/2017-Works 
 

VOLUME-1 
 

Tender Issued from: 18-12-2020 

Last date of receipt of tender: 31-12-2020 upto 3:00pm 

Tender Opening date: 01-01-2021 @ 3:30pm 
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Center of innovative and Applied Bioprocessing (CIAB) 

E-NOTICE INVITING TENDER (NIT) 

 

1.0 Item Rate e-Tenders in two parts [Part(A)-Technical Bid & Part(B)-Financial/Price Bid] are 

invited on the behalf of Chief Executive Officer, CIAB from the specialized agencies/firms who 

have executed similar works with some Central Govt. department/State Govt. 

Department/Central Autonomous body/State Autonomous Body/Central PSU/State 

PSU/Central Govt. undertaking/State Govt. Undertaking/ City Development 

Authority/Municipal Corporation of City//Reputed Private Companies & Organizations for 

carrying out the Supply, installation and commissioning of SMF batteries with existing 

Pegasus UPS system (3x200 KVA & 2x20 KVA) at CIAB building, CIAB campus, 

Knowledge City, Sector-81, Mohali -Punjab, India. 

1.1 The work is estimated to cost Rs. 8,84,633/- (i.e. Rupees Eight lakh eighty-four thousand 

six hundred thirty three only) including applicable GST and post deduction of buy back value of 

existing batteries. This estimate, however, is given merely as a rough guide. 

1.2 Technical Eligibility Criteria for Bidders- 
 

 
1.2.1 Experience of having successfully completed similar works during the last 07 years ending 

last day of month previous to the one in which tenders are invited: 
 
Three similar completed works costing not less than the amount equal to 40% of estimated 
cost put to tender, or  
 
Two similar completed works, costing not less than the amount equal to 60% of the 
estimated cost put to tender, or  
 
One similar completed work of aggregate cost not less than the amount equal to 80% of 
the estimated cost put to tender.  
 

Similar work shall mean the work of Supply, installation, testing and commissioning of Sealed 
Maintenance free (SMF) batteries (battery banks of 50.4 KWh or more storage capacity) with 
existing UPS system in any reputed Institutional campus /University /Hospitals / Multistory Office 
buildings / Commercial Complexes/ Power Plants/ Refineries/ Manufacturing Plants & 
industries/Research Centers and Laboratories/ Data Centre/Sport Stadiums/Any other Industry 
or Organization.  

The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum; calculated from the date of completion to the last 
date of submission of bid. 
  
Note - The Tenderer shall produce definite proof from the appropriate authority, which shall be to 
the satisfaction of the Competent Authority, of having satisfactorily completed similar works of 
magnitude specified above. Completion Certificates/proofs need to be enclosed.  
 
1.2.2 The bidder shall be authorized from the Original Equipment Manufacturer (OEM)/battery 

Manufacturer as per the approved make list of this tender. The bidder shall enclose the 
technical data sheet/product catalogue of the battery offered specifying make, model and 
other technical details. 
 

1.2.3 The Agency/firm must have valid GST Registration No. The proof for the same shall be 
enclosed with the bid. 
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1.2.4 The Average Annual financial turnover of the firm should be at least 50% of the estimated 
cost put to tender during the immediate last 03 consecutive financial years ending 31-03-
2020. Copies of duly attested statement (for last 03years) by Chartered Accountant should 
be provided. 
 

1.2.5 The bidder should not have incurred any loss (profit after tax should be positive) in more 

than two years during available last five consecutive balance sheets, duly audited and 

certified by the Chartered Accountant. The balance sheet in case of Pvt./Public Ltd. 

company means its standalone finance statement and consolidated financial statements 

both). The copy of relevant balance sheets and Profit & Loss account statements for the 

last 03 financial years ending 2019-20 shall be submitted by the bidder. 

 

1.2.6 The bidder shall submit the performance certificate of works as per format given in 

Annexure-2 (In case the bidder has executed any contract/work or ongoing work at CIAB 

during the last 05 years). In case of non-satisfactory performance of any work executed 

or ongoing work at CIAB during last 05 years, the bid will not be considered for further 

evaluation. 

 

The declaration on firm’s letter head  ‘No work executed at CIAB during last 05 years’ 

be submitted if the firm has not executed any work in CIAB for last 05 years. 

 

1.2.7 The tenderer shall submit an affidavit on a non-judicial stamp paper of Rupees fifty only 

duly attested by notary, certifying that “information /documents/experience certificates 

enclosed by the bidder (Name of contractor) along with this tender are genuine and 

also the bidder (applicant) shall not have any objection in case CIAB verifies them 

from the issuing authority. Original copy of the documents shall also be produced 

to CIAB for their verification on demand. In case, the information /documents 

/certificates are not found genuine the agency (applicant) shall be debarred for 05 

years from participating in any tender of CIAB in future. Further, the agency 

(applicant) confirms that we have not been blacklisted by any of their clients. 

 

1.2.8 Indemnity Bond on Non-Judicial Stamp Paper of Rs.100/-only as per format given in 

Annexure-3. 

 

The time allowed for carrying out the work will be 04 weeks from the date of start 

as defined in Schedule ‘C’ or from the first date of handing over of the site, 

whichever is later. 

 

4. The site for the work is available. 
 
5 (i) Tender documents can be downloaded directly from the CIAB website www.ciab.res.in or 
E-Central public procurement portal https://eprocure.gov.in/eprocure/app (up to 31-12-2020). 
 
(ii) Tender forms, NIT, schedule of items and all the Tender documents consisting of all the set of 
terms & conditions of contract to be complied with by the contractor whose tender may be 
accepted and other necessary documents can be seen in the office of Assistant Engineer-
Electrical, CIAB on all working days between 10:00 am to 5:00pm. 
 
6.(i)Tenders shall be accompanied with tender cost of Rs.590/- only in the form of Demand Draft 
in favour of “Center of Innovative and Applied Bioprocessing, Mohali” payable at Mohali. 

 
(ii) Tenders shall be accompanied with Bid Security Declaration in accordance with 
Procurement Policy Division, Department of Expenditure, Ministry of Finance, Govt. of India Office 
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memorandum dated 12th November 2020 as per Annexure-4 of this Technical Bid document on 
a Non-Judicial Stamp paper of Rs.100/- only duly attested by Notary. 
 
(iii) Submission of Tender- The tender shall be submitted/uploaded as e-tender only in the 

following covers as detailed below: 

1. Cover -1 marked as Technical Bid containing the following- 

a) Scanned copy of Demand Draft of Rs.590/-only as cost of tender documents or cash 

receipt in case of tender fee submitted to CIAB office in cash. 

b) Scanned copy of Bid Security declaration in the prescribed format on Non-Judicial Stamp 

paper of Rs.100/- only duly attested by Notary. 

c) Scanned copy of documents related to Technical eligibility criteria 1.2 i.e., Completion 

certificates/proofs of the similar works completed and all other required documents as 

mentioned in the Technical Eligibility criteria 1.2.2 to 1.2.8. 

d) Scanned copy of signed and stamped complete Tender documents i.e., Volume-1. 

 

2. Envelope-2 marked as Financial/Price Bid containing the following- 
 

a) This shall contain the price for the execution of the works specified as per Volume-2 of the 
tender document. 

 
3. The above documents shall be uploaded by the bidder on E-Central public 

procurement portal https://eprocure.gov.in/eprocure/app by 3:00 PM on 31-12-2020 
and will be opened on 01-01-2021 by CIAB at 3:30 PM. 

 
Note: - a) Documents to be uploaded in PDF format only (Price Bid in Excel format only). 
b) The original payment instrument like Demand Draft of any Nationalized Bank against 
Cost of Tender document and Bid security declaration should be sent to the address- 
Center of Innovative and Applied Bioprocessing, Sector-81, Knowledge City, PO- Manauli, 
SAS Nagar, Mohali 140306, and Punjab by post/speed post/courier/by hand before due date 
& time of receipt of tenders, failing which the tenders will not be considered for further 
evaluation. 
 
NOTE: In case of non-submission/incorrect submission of any of the above-mentioned 
documents/details by the bidder or in case of non-compliance of any of the technical 
eligibility criteria by the bidder, their bid shall not be considered for further evaluation or 
shall be considered ineligible. 
 
REGARDING TENDER FEE EXEMPTION 
 
Only Tender Fee exemption is allowed for Micro & Small Enterprises (MSEs) who are 
registered with District Industries Centers(DICs)/Khadi & Village Industries 
Commission(KVIC)/ Khadi & Village Industries Board(KVIB)/ National Small Industries 
Corporation (NSIC)/MSEs registered under Udyog Aadhar Memorandum(UAM)/Directorate 
of Handicrafts and Handloom or any other body specified by Ministry of Micro, Small and 
Medium Enterprises(MoMSME) but relevant certificates of registration need to be enclosed 
by the bidder along with the Technical bid, claiming for exemption. Also, the bidders/MSEs 
claiming for exemption of Tender fee shall submit the duly signed and stamped hard 
copies of necessary registration certificates on or before the last date of submission of 
tenders, failing which their tenders will not be considered for further evaluation. 
 
7. The contractor whose tender is accepted, will be required to furnish performance guarantee of 
3% (Three Percent) of the tendered amount in accordance with Procurement Policy Division, 
Department of Expenditure, Ministry of Finance, Govt. of India, Office Memorandum dated 12th 
November 2020 within the period specified in Schedule ‘C’. This guarantee shall be in the form of 
cash (in case guarantee amount is less than Rs. 10000/-) or Deposit at Call receipt of any 
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scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled 
bank/Pay order of any scheduled bank (in case Page 7 of 93 guarantee amount is less than Rs. 
1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any 
Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the 
contractor fails to deposit the said performance guarantee within the period as indicated in 
Schedule ‘C’ including the extended period if any, this work contract may be terminated at the 
discretion of Competent Authority, NABI and the contractor will be suspended for the period of 
03years from being eligible to submit Bids for contracts with the NABI in future. 
8. The description of the work is as follows: 
 
Supply, installation and commissioning of SMF batteries  with  existing Pegasus UPS 

system (3x200 KVA & 2x20 KVA) of CIAB campus, Knowledge City, sector-81, Mohali-

Punjab, India 

8. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to the type of system (so far as is practicable), the 
form and nature of the site, the means of access to the site, the accommodation they may require 
and in general shall themselves obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect their tender. A tenderer shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charge consequent on 
any misunderstanding or otherwise shall be allowed. 
 
The tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools 
& plants, water, electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a tender by a tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be done 
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of the work. 
 
9. The Competent Authority does not bind itself to accept the lowest or any other tender and 
reserves to itself the authority to reject any or all the tenders received without the assignment of 
any reason. All tenders in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 
  
10. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing will be liable to rejection. 
  
11. The Competent Authority reserves to himself the right of accepting the whole or any part of 
the tender and the tenderer shall be bound to perform the same at the rate quoted. 
 
12. The contractor shall not be permitted to tender for works in the CIAB, Mohali if his near relative 
is posted a Divisional Accountant or as an officer in any capacity between the grades of 
Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names 
of persons who are working with him in any capacity or are subsequently employed by him and 
who are near relatives to any Gazetted officer in the CIAB, Mohali or in the Ministry of Science & 
Technology, Govt. of India. Any breach of this condition by the contractor would render him liable 
to be removed from the approved list of contractors of this Department. 
 
13. No Engineer of gazette rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to work 
as a contractor for a period of one year after his retirement from Government service, without the 
previous permission of the Government of India in writing. This contract is liable to be cancelled 
if either the contractor or any of his employees is found any time to be such a person who had 
not obtained the permission of the Government of India as aforesaid before submission of the 
tender or engagement in the contractor’s service. 
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14. The tender for the works shall remain open for acceptance for a period of ninety (90) days 
from the date of opening of tenders/Ninety days from the date of opening of financial bid in case 
tenders are invited on 2/3 envelop system (strike out as the case may be) if any tenderer 
withdraws his tender before the said period or issue of letter of acceptance, whichever is earlier, 
or makes any modifications in the terms and conditions of the tender which are not acceptable to 
the department, then the department shall, without prejudice to any other right or remedy, be at 
liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not be 
allowed to participate in the retendering process of the work. 
 
15. No price preference to any corporate society/Registered society, Govt.  Public Sector 
undertakings / bodies shall be given and tenders shall be exclusively dealt with on merit. 
  
17. The contractor shall comply with the provisions of the Apprentices Act 1961, Minimum wages 
Act 1948, Workmen’s compensation Act 1923, contract labour (Regulation and Abolition Act 
1970), payment  of wages  Act  1938, Employer’s  liability Act  1938, Maternity Benefits Act 1961, 
Employee’s State  Insurance Act, 1948, Employees Provident Funds and Miscellaneous 
Provisions Act, 1952 and the Industrial disputes Act 1947 as applicable and the rules and 
regulations issued there  under  and  by the  local  Administration/  Authorities  from  time  to  time  
as  well  all  provisions of law applicable to workmen. Failure to do so shall  amount to breach of 
the contract  and  the  Competent Authority  may  at  his  discretion  terminate  the  contract. The 
Contractor shall also be liable for any pecuniary liability arising on account of violation by him of 
any of the said Acts and shall indemnify the Institute on that account. Institute will not be liable for 
any act or omission on the part of the contractor in so far as any violation of any of the 
aforementioned acts. 
 
18. Each tenderer shall submit only one tender; either by him or as partners in a joint venture.          
A tenderer who submits or participates in more than one tender will be disqualified. 
 
19. Unless otherwise stated, the contract shall be for the whole work as described in the “Schedule 
of Items” and the drawings. The contractor shall be bound to complete the whole work as 
described in the schedule of items of works and the drawings, including additional items, if any, 
as per drawings and instructions. The issuance of certificate of completion as issued by the 
Engineer-in-Charge shall be mandatory and will be conclusive proof of completion of work. 
 
20. Interpretations, corrections and changes to the Tenders Documents shall be made by 
Addendum, if required by the Institute. 
 
21. Each Tenderer shall ascertain prior to submitting his Tender that he has received all Addenda 
issued and he shall so acknowledge their receipt in his Tender. 
 
22. The provisions in the Tender documents shall govern over the contents of the above 
paragraphs if in contradiction or variation. 
 
23. All pages of the Tender should be page numbered and indexed.  

24. It is the responsibility of tenderer to go through the tender document to ensure furnishing all 
required documents in addition to above, if any.  

  
25. The authorized signatory of the tenderer must sign the tender duly stamped at 
appropriate places and initial all the remaining pages of the tender along with the stamp.   
 
26. A tender, which does not fulfill  any  of  the  above  requirements  and/or gives evasive 
information/reply  against  any  such  requirement,  shall  be  liable  to  be ignored and rejected.  
 
27. Tender sent by fax/telex/electronically shall be ignored.  
 
 
 



Page 7 of 33 
 

 

Tender form-1 

Center of Innovative and Applied Bioprocessing 

Item rate Tender & Contract for Works 
  
 

(i) Tender for the work of: Supply, installation and commissioning of SMF batteries  

with  existing Pegasus UPS system (3x200 KVA & 2x20 KVA) of CIAB campus, 

Knowledge City, sector-81, Mohali-Punjab, India 

 

(ii) To be submitted by 15:00 hours on 31-12-2020 to the Chief Executive Officer, CIAB 
  

(iii) To be opened at 15:30 hours on 01-01-2020 in the office of the Administrative Officer, 
CIAB 

 
Tender Fee:        Rs.590 /- only (Non-refundable) 
 
Estimated cost of work:       Rs. Rs. 8,84,633/- only 

 

Performance Guarantee:   @ 3% of Tendered value 
 
Place of opening of tender document:       Center of Innovative and Applied Bioprocessing,      

Knowledge City, sector-81, Mohali-Punjab 
 

Completion period:  04 weeks from the date of start 

 

 
 
Issued to*: ____________________________________________________ 
 
Signature of officer issuing the documents*:___________________________ 
 
Designation*: ____________________________ 
 
Date of Issue*: ___________________________ 
 
*Not to be filled if tender is downloaded from website. 
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TENDER 

I/We have read and examined the notice inviting tender, schedule A, B, C, D, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses 
of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the Institute within the time specified 
in Schedule ‘C’ viz., schedule of quantities and in accordance in all respect with the specifications, 
designs, drawing and instructions in writing referred to in General Rules and Directions and in 
Clauses of the Conditions of contract and with such materials as are provided for, by, and in 
respect of accordance with, such conditions so far as applicable. 
 
We agree to keep the tender open for ninety (90) days from the due date of its opening/ ninety 
days from the date of opening of financial bid in case tenders are invited on 2/3 envelop system 
(strike out as the case may be) and not to make any modification in its terms and conditions.  
Bid Security declaration as per mandatory format only is hereby forwarded in cash/receipt 
treasury challan/deposit at call receipt of a scheduled bank/fixed deposit receipt of scheduled 
bank/demand draft of a scheduled bank/bank guarantee issued by a scheduled bank as earnest 
money. If I/We, fail to furnish the prescribed performance guarantee within prescribed period, 
I/We agree that the Chief Executive Officer, CIAB or his successors, in office shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. 
Further, if I/We fail to commence work as specified, I/We agree that the Chief Executive Officer, 
CIAB or the successors in office shall without prejudice to any other right or remedy available in 
law, be at liberty to forfeit the said earnest money and the performance guarantee absolutely, 
otherwise the said earnest money shall be retained by him towards security deposit to execute all 
the works referred to in the tender documents upon the terms and conditions contained.  
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in the Institute in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Bid security declaration/Performance 
Guarantee. 
  
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are authorized 
to communicate the same or use the information in any manner prejudicial to the safety of the 
State. 
 
 
Dated:                                                         

                                                                                                                                                  
Signature of Contractor 

Witness:     
                                                                                                                                                             

Postal Address 
Address: 
         
 
Occupation:  
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GENERAL RULES & DIRECTIONS 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 
posted on website as the case may be. 

 
This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to be 
deposited with the tender, and the amount of the security deposit and Performance guarantee to 
be deposited by the successful tenderer and the percentage, if any, to be deducted from bills. 
Copy of the specifications, designs and drawings and any other documents required in connection 
with the work signed for the purpose of identification by the officer inviting tender shall also be 
open for inspection by the contractor at the office of officer inviting tender during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 
partner thereof or in the event of the absence of any partner, it must be signed on his behalf by a 
person holding a power-of attorney authorizing him to do so, such power of attorney to be 
produced with the tender, and it must disclose that the firm is duly registered under the Indian 
Partnership Act, 1952.  
 

3. Receipts for payment made on account of work, when executed by a firm, must also be 
signed by all the partners, except where contractors are described in their tender as a firm, in 
which case the receipts must be signed in the name of the firm by one of the partners, or by some 
other person having due authority to give effectual receipts for the firm. 
 
4. Any person who submits a tender shall fill up the usual printed form, stating at what rate 
he is willing to undertake each item of the work. Tenders, which propose any alteration in the work 
specified in the said form of invitation to tender, or in the time allowed for carrying out the work, 
or which contain any other conditions of any sort including conditional rebates, will be summarily 
rejected. No single tender shall include more than one work, but contractors who wish to tender 
for two or more works shall submit separate tender for each. Tender shall have the name and 
number of the works to which they refer, written on the envelopes. 
 
The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring 
fifty paisa and considering more than fifty paisa as rupee one. 

 
In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) 
of two or more contractors is same, then such lowest contractors may be asked to submit sealed 
revised offer quoting rate of each item of the schedule of quantity for all sub sections/sub heads 
as the case may be, but the revised quoted rate of each item of schedule of quantity for all sub 
sections/sub heads should not be higher than their respective original rate quoted already at the 
time of submission of tender. The lowest tender shall be decided on the basis of revised offer. 
 
If the revised tendered amount (worked out on the basis of quoted rate of individual items) of two 
or more contractors received in revised offer is again found to be equal, then the lowest tender, 
among such contractors, shall be decided by draw of lots in the presence of Administrative Officer, 
Engineer in-charge of major & minor component(s) and the lowest contractors those have quoted 
equal amount of their tenders. 

 
In case of any such lowest contractor in his revised offer quotes rate of any item more than their 
respective original rate quoted already at the time of submission of tender, then such revised offer 
shall be treated invalid. Such case of revised offer of the lowest contractor or case of refusal to 
submit revised offer by the lowest contractor shall be treated as withdrawal of his tender before 
acceptance and 50% of his earnest money shall be forfeited.  

 
In case all the lowest contractors those have same tendered amount (as a result of their quoted 
rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 
forfeiting 50% of Bid Security Declaration of each lowest contractors. 
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Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 
quoting higher revised rate(s) of any item(s) than their respective original rate quoted already at 
the time of submission of his bid shall not be allowed to participate in the retendering process of 
the work. 

 
5. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 
containing percentage below/above the rates quoted is liable to be rejected. Rates quoted by the 
contractor in item rate tender in figures and words shall be accurately filled in so that there is no 
discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates 
which correspond with the amount worked out by the contractor shall unless otherwise proved be 
taken as correct. If the amount of an item is not worked out by the contractor or it does not 
correspond with the rates written either in figures or in words, then the rates quoted by the 
contractor in words shall be taken as correct. Where the rates quoted by the contractor in figures 
and in words tally, but the amount is not worked out correctly, the rates quoted by the contractor 
will unless otherwise proved be taken as correct and not the amount. In event no rate has been 
quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it will be 
presumed that the contractor has included the cost of this/these item(s) in other items and rate 
for such item(s) will be considered as zero and work will be required to be executed accordingly. 
 
6. All rates shall be quoted on the tender form. The amount for each item should be worked 
out and requisite totals given. Special care should be taken to write the rates in figures as well as 
in words and the amount in figures only, in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. In case of figures, the word ‘Rs.’ should 
be written before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and 
in case of words, the word, ‘Rupees’ should precede and the word ‘Paise’ should be written at the 
end. Unless the rate is in whole rupees and followed by the word ‘only’ it should invariably be upto 
two decimal places. While quoting the rate in schedule of quantities, the word ‘only’ should be 
written closely following the amount and it should not be written in the next line. 

 
7. The Bidder/Contractor Firm should possess all the necessary clearance from all 
the Govt. authorities/departments for the related work as well as the regulatory affairs. 
 
8. The Chief Executive officer, CIAB shall have the right of rejecting all or any of the tenders 
and will not be bound to accept the lowest or any other tender. 
 
9. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable 
for rejection. 
 
10. On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in-Charge shall be 
communicated in writing to the Engineer-in-Charge. 
 
11. If pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the Government of India and does not any time become payable by the contractor to 
the State Government, Local authorities in respect of any material used by the contractor in the 
works, then in such a case, it shall be lawful to the Government of India and it will have the right 
and be entitled to recover the amount paid in the circumstances as aforesaid from dues of the 
contractor. 
12. The statutory deductions such as TDS etc. shall be deducted at source as per prevailing 
percentage/rates/rules as amended from time to time by Central/State Govt. 
 
13. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 
and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of 
the contract and the Competent Authority may in his discretion, without prejudice to any other 
right or remedy available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of the said Act. 
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CONDITIONS OF CONTRACT 
 

Definitions 
 

1. The  Contract  means  the  documents  forming  the  tender  and  acceptance thereof 
and the formal agreement executed between competent authority on behalf of the CIAB and the 
contractor, together with the document referred to therein including  these  conditions, the 
specifications, designs, drawings and instructions issued from time to time by Engineer-in-
charge and all these documents taken together shall be deemed to form one contract and shall 
be complementary to one another. 

 
2. In the contract, the following expressions shall, unless the context otherwise requires, 
have the meanings, hereby respectively assigned to them:- 
 

a) The expression works or work shall unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional.  

 
b) The site shall mean the land/ or other places like building etc. on into or through which 
work is to be executed under the contract or any adjacent land, path or street through which 
work is to be executed under the contract or any adjacent land, path or street which may be 
allotted or used for the purpose of carrying out the contract.  

 
c) The contractor shall mean the individual, firm or company, whether incorporated or not,  
undertaking the works and shall include the  legal  personal  representative  of  such  
individual  or the  persons composing such firm or company, or the successors of such firm 
or company  and  the  permitted  assignees  of  such,  individual,  firm or company. 

 

d) The Competent Authority shall mean the Chief Executive Officer, CIAB 
 

e) Institute/Department shall mean the Center of innovative and Applied Bioprocessing 
(CIAB), Mohali. 

 
f) Administration shall mean the administration of CIAB, Mohali. 

 
g) Local authority shall mean the Municipal Corporation of Mohali and shall also deemed 

to include any other body, State Govt. Department or department of the administration. 
 

h) Accepting Authority shall mean the authority mentioned in Schedule ‘C’. 
 

i) Engineer-Incharge shall mean the Assistant Engineer-Electrical  
 

j) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 
to the tender papers. 

 
k) District Specifications means the specifications followed by the State Government in 
the area where the work is to be executed. 

 

l) Tendered value means the value of the entire work as stipulated in the letter of award. 
 

m) Date of commencement of work: The date of commencement of work shall be the date 
of start as specified in schedule ‘C’ or the first date of handing over of the site, whichever is 
later, in accordance with the phasing if any, as indicated in the tender document. 

 
n) Excepted Risk are risks due to riots (other than those on account of contractor’s 
Employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil 
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war, rebellion revolution, insurrection, military or usurped power, any acts of Government, 
damages from aircraft, acts of God, such as earthquake, lightening and unprecedented 
floods, and other causes over which the contractor has no control and accepted as such by 
the Accepting Authority or causes solely due to use or occupation by owner of the part of 
the works in respect of which a certificate of completion has been issued or a cause solely 
due to owner’s faulty design of works. 

 
o) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 
cost of materials and labour as per market at the site where the work is to be executed plus 
the percentage to cover all overheads and profits.  

 
Works to be carried out 
 
3. The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport which may 
be required in preparation of and for and in the full and entire execution and completion of the 
works. The descriptions given in the Schedule of Scope of Work (Schedule- A & Schedule-D) 
shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage, 
carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion of the work as aforesaid in 
accordance with good practice and recognized principles. 

 
Sufficiency of Tender  
 
4. The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted in the 
Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all his 
obligations under the Contract and all matters and things necessary for the proper completion 
and maintenance of the works. 
 
Discrepancies and Adjustment of Errors 
 
5. The several documents forming the Contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General Conditions. 
 

5.1 In the case of discrepancy between the schedule of work, the Specifications and/or the 
Drawings, the following order of preference shall be observed:- 
a) Description of Schedule of Quantities. 
b) Particular Specification and Special Condition, if any. 
c) Drawings. 
d) CPWD Specifications and Manufacturer specifications with upto date amendments. 
e) Indian Standard Specifications of B.I.S. 

 
5.2 If there are varying or conflicting provisions made in any one document forming part of 
the contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor.  

 
5.3 Any error in description, quantity  or  rate  in  Schedule  of  Quantities  or  any  omission 
there from shall not vitiate the Contract or release the Contractor from the execution of the   
whole  or   any   part   of   the   works   comprised   therein   according  to   drawings   and 
specifications or from any of his obligations under the contract. 

 

5.4 In case of any conflict/discrepancy on any specification or item to be executed or any 
other issue related to the contract, the CPWD guidelines and GFR (General Financial Rules) 
shall be referred to for the same with further recommendations and approvals of the Competent 
Authority. 
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CLAUSES OF CONTRACT 

 
CLAUSE 1 

 
(i) The contractor shall submit an irrevocable Performance Guarantee of 3% (three percent) of 
the tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to any 
other provisions in the contract) within period specified from the date of issue of letter of 
acceptance. This period can be further extended by the Competent Authority up to a maximum 
period as specified in schedule ‘C’ on written request of the contractor stating the reason for 
delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 
This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-
) or Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case guarantee 
amount is less than Rs.1,00,000/-) or Government Securities or Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form 
annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 
Government as part of the performance guarantee and the Bank is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 
the contractor shall forthwith on demand furnish additional security to the Government to make 
good the deficit.  
 
(ii) The Performance Guarantee shall be initially valid up to the completion of contract period 
plus 60 days beyond that. In case the contract period gets extended, the contractor shall get the 
validity of Performance Guarantee extended to cover such enlarged time for completion of 
contract. After the recording of the satisfactory service completion certificate by the Engineer-
Incharge and on completion of contract, the performance guarantee shall be returned to the 
contractor, without any interest.  

 
(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except 
for amounts to which the CIAB is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of:  

 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee.  

 
(b) Failure by the contractor to pay CIAB any amount due, either as agreed by the contractor 
or determined under any of the Clauses/Conditions of the agreement, within 30 days of the 
service of notice to this effect by Engineer-in-Charge.  

 
(iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Competent Authority. 
 

CLAUSE 2 
 
When Job can be Determined 

 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 
and whether the date of completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases: 

 
(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
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reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or unworkman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter.  

 
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he will be unable to secure completion of the work by 
the date for completion and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge.  

 

(iii) If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and does 
not complete them within the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge.  

 
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 
him in that behalf by the Engineer-in-Charge.  

 
(v) If the contractor shall offer or give or agree to give to any person in Government service or 
to any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other contract for Government.  

 
(vi) If the contractor shall enter into a contract with Government in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-Charge.  
 
(vii) If the contractor had secured the contract with Government as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement.  
 
(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the 
time being in force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors.                                  

 
(ix) If the contractor being a company shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall 
be appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order.  

 
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days.  

 
(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or 
of labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 
works or any portion thereof without the prior written approval of the Engineer -in-Charge.  
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When the contractor has made himself liable for action under any of the cases aforesaid, the 
Competent Authority shall have powers: 
 
(a) To determine the contract as aforesaid (of which termination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, the Security Deposit already recovered(if any) and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Government  

 
(b) After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to give 
it to another contractor to complete the work. The contractor, whose contract is determined as 
above, shall not be allowed to participate in the tendering process for the balance work.  
 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of the contract. And 
in case action is taken under any of the provision aforesaid, the contractor shall not be entitled 
to recover or be paid any sum for any work thereof or actually performed under this contract 
unless and until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 

 
NOTE: In addition to above terms and conditions, In case of non-performance of 
contractor (including delay in execution of work/services or incompletion of 
work/services as per the scope of contract) as per contract terms, conditions and 
clauses, the contract can be determined/terminated (with the approval of Competent 
Authority, CIAB) with one month notice to the contractor. 

 
CLAUSE 2A 
 

In case, the work cannot be started due to reasons not within the control of the contractor within 
one month of award of work, either party may close the contract. In case contractor wants to 
close the contract, he shall give notice to the department stating the failure on the part of 
department. In such eventuality, the Performance Guarantee of the contractor shall be refunded 
within following time limits: 
 
(i) If the Tendered value of work is up to Rs. 45 lac: 15 days. 
(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore: 21 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore: 30 days. 
 
CLAUSE 3 
 
Contractor liable to pay Compensation even if action not taken under Clause 2 

 
In any case in which any of the powers conferred upon the Competent Authority by Clause-2 
thereof, shall have become exercisable and the same are not exercised, the non-exercise hereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to the contractor, take possession 
of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the final determination of 
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or 
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the site thereof belonging to the contractor, or procured by the contractor and intended to be 
used for the execution of the work/or any part thereof, paying or allowing for the same in account 
at the contract rates, or, in the case of these not being applicable, at current market rates to be 
certified by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the 
contractor, clerk of the works, foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such notice) in the event 
of the contractor failing to comply with any such requisition, the Engineer-in-Charge may remove 
them at the contractor’s expense or sell them by auction or private sale on account of the 
contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to the 
expenses of any such removal and the amount of the proceeds and expenses of any such sale 
shall be final and conclusive against the contractor. 
 
CLAUSE 4 
 
Time and Extension for Delay 

 
The time allowed for start of the work as specified in the Schedule ‘C’ or the extended time in 
accordance with these conditions shall be the essence of the Contract. The execution of the 
work shall commence from such time period as mentioned in Schedule ‘C’ or from the date of 
handing over of the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Government shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the performance guarantee absolutely. 
 
 

CLAUSE 5 
 
Contractor to Keep Site Clean 
 
After the work is carried out by the contractor, the contractor shall remove the wastage, debris 
etc. from the site completely arising out during the execution of the work. In case the contractor 
fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the right 
to get this work done at the cost of the contractor either departmentally or through any other 
agency. Before taking such action, the Engineer-in-Charge shall give ten days notice in writing 
to the contractor. 
 
 

CLAUSE 6 
 
Payment Terms 
 
The Contractor shall submit the final Bill to the Engineer-In-charge on completion and based on 
the satisfactory completion certificate given by Engineer-Incharge, the bill payment to the 
contractor shall be released within 15 working days from the receipt of bill. 
 
CLAUSE 7 
 
Payment of Contractor’s Bills to Banks 
 
Payments due to the contractor shall be made to his bank, registered financial, co-operative or 
thrift societies or recognized financial institutions instead of direct to him provided that the 
contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally valid 
document such as a power of attorney conferring authority on the bank; registered financial, co-
operative or thrift societies or recognized financial institutions to receive payments and (2) his 
own acceptance of the correctness of the amount made out as being due to him by Government 
or his signature on the bill or other claim preferred against Government before settlement by the 
Engineer-in-Charge of the account or claim by payment to the bank, registered financial, co-
operative or thrift societies or recognized financial institutions. While the receipt given by such 
banks; registered financial, co-operative or thrift societies or recognized financial institutions 
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shall constitute a full and sufficient discharge for the payment, the contractor shall whenever 
possible present his bills duly receipted and discharged through his bank, registered financial, 
co-operative or thrift societies or recognized financial institutions. Nothing herein contained shall 
operate to create in favour of the bank; registered financial, co-operative or thrift societies or 
recognized financial institutions any rights or equities vis a vis the President of India. 
 
 
CLAUSE 8 
 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work 

 
If at any time after acceptance of the tender Competent Authority shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the whole or 
any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 
effect to the contractor and the contractor shall act accordingly in the matter. The contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the execution of the works in full but 
which he did not derive in consequence of the foreclosure of the whole or part of the works. The 
contractor shall be paid at contract rates, full amount for works executed at site as certified by 
the Engineer-in-Charge for the items hereunder mentioned which could not be utilized on the 
work to the full extent in view of the foreclosure; 
 
CLAUSE 9 

  
Carrying out part work at risk & cost of contractor 

 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 07 days in this respect 
from the Engineer-in-Charge; or  
 
(ii) Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 04 days even after a notice in writing is 
given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or items of work 
with individual dates of completion, on or before the date(s) so determined, and does not 
complete them within the period specified in the notice given in writing in that behalf by the 
Engineer-in-Charge. The Engineer- in-Charge without invoking action under clause 2 may, 
without prejudice to any other right or remedy against the contractor which have either accrued 
or accrue thereafter to Government, by a notice in writing to take the part work / part incomplete 
work of any item(s) out of his hands and shall have powers to:  

 
(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., 
thereon; and/or  

 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 
cost of the contractor.  

 
The Engineer- in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by Government because of action under this clause shall not exceed 10% of 
the tendered value of the work. 

 
In determining the amount, credit shall be given to the contractor with the value of work done in 
all respect in the same manner and at the same rate as if it had been carried out by the original 
contractor under the terms of his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor.  
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
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conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 
by the department are less than the amount payable to the contractor at his agreement rates, 
the difference shall not be payable to the contractor. 

 
Any excess expenditure incurred or to be incurred by Government in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 
by Government as aforesaid after allowing such credit shall without prejudice to any other right 
or remedy available to Government in law or per as agreement be recovered from any money 
due to the contractor on any account, and if such money is insufficient, the contractor shall be 
called upon in writing and shall be liable to pay the same within 30 days. 

 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contractor under the contract and if thereafter 
there remains any balance outstanding, it shall be recovered in accordance with the provisions 
of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall  
have no claim to compensation for any loss sustained by him by reason of his having purchased 
or procured any materials or entered into any engagements or made any advance on any 
account or with a view to the execution of the work or the performance of the contract. 
 
CLAUSE 10 
 
Suspension of Work 

 
(i) The contractor shall, on receipt of the order in writing of the Competent Authority, (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer-in-Charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the 
safety thereof for any of the following reasons: 
 
(a) on account of any default on the part of the contractor or;  

 
(b) for proper execution of the works or part thereof for reasons other than the default 
of the contractor; or  
 
(c) for safety of the works or part thereof.   
The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer in- 
Charge. 
 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

 
(a) the contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25%, for completion of the item or group of items of work for which a separate 
period of completion is specified in the contract and of which the suspended work forms a part, 
and;  

 
(b) If the total period of all such suspensions in respect of an item or group of items or work for 
which a separate period of completion is specified in the contract exceeds thirty days, the 
contractor shall, in addition, be entitled to such compensation as the Engineer-in- Charge may 
consider reasonable in respect of salaries and/or wages paid by the contractor to his employees 
and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim supported by 
details to the Engineer-in- Charge within fifteen days of the expiry of the period of 30 days.  
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(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 
than three months at a time, except when suspension is ordered for reason (a) in subpara 

 
(i) above, the contractor may after receipt of such order serve a written notice on the Engineer-
in-Charge requiring permission within fifteen days from receipt by the Engineer in-Charge of the 
said notice, to proceed with the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the contractor, if he intends to 
treat the suspension, where it affects only a part of the works as an omission of such part by 
owner or where it affects whole of the works, as an abandonment of the works by owner, shall 
within ten days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an abandonment 
of the contract by owner, he shall have no claim to payment of any compensation on account of 
any profit or advantage which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, be entitled 
to such compensation, as the Engineer-in-Charge may consider reasonable, in respect of 
salaries and/or wages paid by him to his employees and labour at site, remaining idle in 
consequence adding to the total thereof 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the Engineer-in-Charge within 
30 days of the expiry of the period of 3 months. 
 
CLAUSE 11 
 
12.1 Action in case Work not done as per Schedule of Scope of Work 

 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-ln-charge,  
and the contractor shall, at all times, during the usual working hours and at all other times at 
which reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor himself. If it shall 
appear to the Engineer-in-charge, that any work has been executed with unsound, imperfect, or 
unskillful workmanship, or with materials or articles provided by him for the execution of the work 
which are unsound or of a quality inferior to that contracted or otherwise not in accordance with 
the contract, the contractor shall, on demand in writing which shall be made within 02 months 
of the completion of the work from the Engineer-in-Charge specifying the work, materials or 
articles complained of notwithstanding that the same may have been passed, certified and paid 
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the 
case may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own charge and cost. In the event 
of the failing to do so within a period specified by the Engineer-in- Charge in his demand 
aforesaid, then the contractor shall be liable to pay compensation/penalty at the same rate as 
under conditions of the contract (for non-completion/non-performance of the work in time) for 
this default. 
 
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
schedule ‘C’ may consider reasonable during the preparation of on account bills or final bill if 
the item is so acceptable without detriment to the safety and utility of the item and the structure 
or he may reject the work outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the contractor. 
Decision of the Competent Authority to be conveyed in writing in respect of the same will be 
final and binding on the contractor. 
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12. PENALTY  
 
(i) In case of non-performance of the agency as per the scope of work and negligence of the 
duties as per the contract or delay in execution of work/services, penalty @ 0.5% per week or 
small amount for such negligence/delay shall be imposed on the contractor, to be calculated on 
per day basis as per the annual charges agreed to the agency. The same shall be recoverable 
from the bills payable to the agency. Also, if the contractor fails to perform their duties as per 
the contract agreement, the CIAB will be at liberty to get the same done from some external 
agency on the risk and cost of the contractor. 
 
(ii) Also, if any machinery/system gets damaged due to the wrong operation & 
Maintenance/negligence on the part of the contractor, the actual cost of repair of that system 
shall be recoverable from the contractor. 

 
CLAUSE 13 
 
Contractor Liable for Damages, defects  

 
If the contractor or his working people or servants shall break, deface, injure or destroy any part 
of building in which they may be working, or any building, road, road kerb, fence, enclosure, 
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 
cultivated ground contiguous to the premises on which the work or any part is being executed, 
or if any damage shall happen to the work while in progress, from any cause whatever or if any 
defect, shrinkage or other faults appear in the work during the contract period or within 02 
months after a certificate final or otherwise of its completion shall have been given by the 

Engineer in-Charge as aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at his own 
expense or in default the Engineer-in-Charge cause the same to be made good by other 
workmen and deduct the expense from any sums that may be due or at any time thereafter may 
become due to the contractor, or from his security deposit/performance guarantee or the 
proceeds of sale thereof or of a sufficient portion thereof.  
 
CLAUSE 14 
 
Contractor to Supply Tools, Tackles, ladders, Transport, Machinery etc. 

 
The contractor shall provide at his own cost all materials (except such special materials, if any, 
as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
machinery, tools & plants as specified in schedule C. In addition to this, appliances, Instruments, 
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required 
for the proper execution of the work, whether original, altered or substituted and whether 
included in the specifications or other documents forming part of the contract or referred to in 
these conditions or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in- Charge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage 
therefore to and from the work. The contractor shall also supply without charge the requisite 
number of persons with the means and materials, necessary for the purpose of setting out 
works, and counting, weighing and assisting the measurement for examination at any time and 
from time to time of the work or materials. Failing his so doing, the same may be provided by 
the Engineer-in-Charge at the expense of the contractor and the expenses may be deducted, 
from any money due to the contractor, under this contract or otherwise and/or from his security 
deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 
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CLAUSE 15 
 
Labour Laws to be complied by the Contractor 

 
The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986.The contractor shall also comply with the provisions of the building and 
other Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and 
the building and other Construction Workers Welfare Cess Act, 1996. Any failure to fulfil these 
requirements shall attract the penal provisions of this contract arising out of the resultant non-
execution of the work. 
 
CLAUSE 15 B 
 
Payment of wages: 

 
(i) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
the Central Public Works Department contractor’s Labour Regulations made by Government 
from time to time in regard to payment of wages, wage period, deductions from wages recovery 
of wages not paid and deductions unauthorized made, maintenance of wage books or wage 
slips, publication of scale of wages and other terms of employment, inspection and submission 
of periodical returns and all other matters of the like nature or as per the provisions of the 
Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable.  
 
(ii) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to 
the contractor any sum required or estimated to be required for making good the loss suffered 
by a worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit 
of the workers, non-payment of wages or of deductions made from his or their wages which are 
not justified by their terms of the contract or non-observance of the Regulations.  
 
CLAUSE 16 

 
In respect of all labour employed in the work for the performance of the contractor’s part of this 
contract, the contractor shall at his own expense arrange for the safety provisions as per Safety 
Code given in tender and shall at his own expense provide for all facilities in connection 
therewith. In case the contractor fails to make arrangement and provide necessary facilities as 
aforesaid, he shall be liable to pay a penalty of Rs.2000/- for each default and in addition, the 
Engineer -in- Charge shall be at liberty to make arrangement and provide facilities as aforesaid 
and recover the costs incurred in that behalf from the contractor. 

 
CLAUSE 17 

 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Government without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 18 

 
All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time carried 
on. 
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CLAUSE 19 
 
Settlement of Disputes & Arbitration 

 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 
 
(i) If the contractor considers any work demanded of him to be outside the requirements of 
the contract, or disputes any drawings, record or decision given in writing by the owner on any 
matter in connection with or arising out of the contract or carrying out of the work, to be 
unacceptable, the contractor may file for arbitration. The arbitrator shall be appointed by 
Competent Authority, CIAB & arbitration shall take place at Mohali under arbitration act. 

 
ii) The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause.  
  
iii) It is also a term of the contract that if any fees are payable to the arbitrator, these shall 

be paid equally by both the parties. 
 
CLAUSE 20 

  
Contractor to indemnify owner against Patent Rights 

 
The contractor shall fully indemnify and keep indemnified the owner against any action, claim 
or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims made under or action brought against 
owner in respect of any such matters as aforesaid, the contractor shall be immediately notified 
thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to 
conduct any litigation that may arise therefrom, provided that the contractor shall not be liable 
to indemnify the owner if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 
 
CLAUSE 21 
 
Action where no Specifications are specified 
 
In the case of any class of work for which there is no such specifications, such work shall be 
carried out in accordance with the Bureau of Indian Standards Specifications. In case there are 
no such specifications in Bureau of Indian Standards, the work shall be carried out as per CPWD  
specifications, if not available then as per Original Equipment Manufacturer(OEM) specs and 
then as per  District Specifications. In case there are no such specifications as required above, 
the work shall be carried out in all respects in accordance with the instructions and requirements 
of the Engineer-in-Charge. 
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CLAUSE 22 
 
Withholding and lien in respect of sum due from contractor 

 
(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the owner shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the security, if 
any deposited by the contractor and for the purpose aforesaid, the Engineer in- Charge or the 
owner shall be entitled to withhold the security deposit, if any, furnished as the case may be and 
also have a lien over the same pending finalisation or adjudication of any such claim. In the 
event of the security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the Engineer-in-Charge or the owner shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or amounts referred to 
above, from any sum or sums found payable or which may at any time thereafter become payable 

to the contractor under the same contract or any other contract with the Engineer-in-Charge of 
the owner or any contracting person through the Engineer-in- Charge pending finalization of 
adjudication of any such claim. It is an agreed term of the contract that the sum of money or 
moneys so withheld or retained under the lien referred to above by the Engineer-in-Charge or 
owner will be kept withheld or retained as such by the Engineer-in-Charge or owner till the claim 
arising out of or under the contract is determined by the arbitrator(if the contract is governed by 
the arbitration clause) by the competent court, as the case may be and that the contractor will 
have no claim for interest or damages whatsoever on any account in respect of such withholding 
or retention under the lien referred to above and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or a limited company, the 
Engineer-in-Charge or the owner shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from any sum found payable to 
any partner/limited company as the case may be, whether in his individual capacity or otherwise.  

 

(ii) owner shall have the right to cause an audit and technical examination of the works and the 
final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor under the contract 
or any work claimed to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for owner to recover the same from him in the manner prescribed in sub-clause (i) of this 
clause or in any other manner legally permissible; and if it is found that the contractor was paid 
less than what was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by owner to the contractor, without any 
interest thereon whatsoever.  
 
 
CLAUSE 23 
 
Applicable Law  
 
The contract shall be governed by and interpreted in accordance with the laws of India for the 
time being in force.   
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OTHER CONDITIONS 

1. The safety precautions/provisions as per CPWD Safety Code mentioned in 
CPWD General Condition of Contract 2020 may be required to execute the 
work by contractor free of cost. 

2. Model Rules for the Protection of Health and Sanitary Arrangements for 
Workers to be followed by Contractor as per CPWD General Condition of 
Contract 2020. 

3. Contractor Should be follow C.P.W.D. Contractor's Labour Regulations as per 
CPWD General Condition of Contract 2020. 

4. List of acts and omissions for which fine can be imposed to be implemented 
on site as per CPWD General Condition of Contract 2020. 

 
Note: - The above safety precautions/provisions along with any other as may be 
required to execute the work shall be provided by contractor free of cost.  
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SCHEDULE-A 
 

SCOPE OF WORK 

ABOUT THE WORK: 
 
Center of Innovative and Applied Bioprocessing (CIAB) is a Central Autonomous Institute under 
Department of Biotechnology, Ministry of Science and Technology, Govt. of India. CIAB is co-
located with NABI in a single campus called NABI-CIAB campus which is newly developed in 
Knowledge City, sector-81, Mohali-Punjab, India.  
 
The Bidder is required to supply, installation, testing and commissioning of SMF batteries for 
3x200 KVA & 2x20 KVA UPS systems at CIAB building while the laboratory work in progress. 
The Firm is required to carry SITC of battery banks keeping one UPS system on load for 
ensuring no interruption to ongoing works in the laboratory building. 
 
The contractor is liable to work in compliance to the laid schedules and instructions of OEM of 
the item supplied and also provide the datasheet/specification sheet/Operating or technical 
manual, if any/ Guarantee/warranty or any other document related to the item supplied to CIAB 
at the completion of job. 
 

 
 

SCHEDULE-B 
 

Reference to Conditions of Contract 
 
Name of Work: Supply, installation and commissioning of SMF batteries with existing 

Pegasus UPS system (3x200 KVA & 2x20 KVA) at CIAB building, CIAB campus, 

Knowledge City, Sector-81, Mohali -Punjab, India 

 

(i) Tender Fee                          : Rs.590/-only 
(ii) Bid Security declaration                    : as mentioned in tender document 
(iii) Performance Guarantee      :  3% of tendered value  
(iv) Date of Publication of Tender   : 18-12-2020 
(v) Last date of receipt of tenders :  31-12-2020 
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SCHEDULE –C 

 
 

GENERAL RULES & DIRECTIONS 

 
Officer inviting Tender: Chief Executive Officer 

 
Maximum percentage for quantity of items of work  
to be executed beyond which rates are to be   
determined in accordance with Clauses 12.2 & 12.3. See below 
 
Definitions:   
1. Engineer-in-Charge ........................................              Assistant Engineer– Electrical 
2. Accepting Authority ........................................  Chief Executive Officer, CIAB 
3. Department.......................................  CIAB, Mohali 

 
Clause 1  
(i) Time allowed for submission of Performance Guarantee from the date of issue of letter of 
acceptance/award ...................07 days  
(ii) Maximum allowable extension with late fee @ 0.1% per 
day of Performance Guarantee amount beyond the period  
provided in (i) above ………..…………07 days* 
 
Authority for fixing compensation as per contract ........................Chief Executive Officer, 
CIAB 
 
Clause 4 
Number of days from the date of issue of letter of acceptance for reckoning date of start of work 
– 07days  
 

Time allowed for execution of work. 
04 weeks after reckoning date of 
start of work 

  
Authority to decide: 

  

(i) Extension of time :- Chief Executive Officer, CIAB 

(ii) Rescheduling of mile stones :- Chief Executive Officer, CIAB 

 
(i) Shifting of date of start in case of delay in handing over of site…… Chief Executive 

Officer, CIAB  
Clause 8 
 
Type of work * Supply, installation and commissioning of SMF batteries with existing 

Pegasus UPS system (3x200 KVA & 2x20 KVA) at CIAB building, CIAB campus, 

Knowledge City, Sector-81, Mohali -Punjab, India 

 
 
Clause 14 

 
Any machinery, Instruments, tools & plant, ladder etc. required during execution of allotted work 
shall be provided by contractor. No extra payment shall be paid to contractor for any machinery, 
Instruments, tool & plants etc. 
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SCHEDULE –D 

SCHEDULE OF ITEMS 
 

FINANCIAL/PRICE BID FORMAT 
 

S.No  Item Description  Unit  Qty.  Rate in 
figures 
(in INR)  

Rate in 
words 
(in INR)  

Amount 
in figures 
(in INR)  

Approved Make  

1 Supply, installation on site ( 
fitment on rack), Testing , 
commissioning of SMF 
batteries ( 12 Volt, 100 AH) 
with existing On line UPS 
systems 3 sets of 200 KVA 
UPS with parallel kit/parallel 
bus bar double conversion 
type UPS 3 Phase in, 3 phase 
out for unbalance (Computer 
and critical equipment load) 
with 15 minutes back up time 
(3 sets x 42 batteries pack 
each)  

Nos. 126    QUANTA/ 
EXIDE/ AMARA 
RAJA  

2 Buy back of existing 12 Volt 
100 AH batteries (EXIDE EP 
100-12) including dismantling 
from rack. 

Nos. 126    EXIDE ( EP 100-
12) 

3 Supply, installation on site, 
Testing, commissioning of 
SMF batteries ( 12 Volt, 18 
AH) with existing On line UPS 
systems 2 sets of 20 KVA UPS 
with parallel kit/parallel bus bar 
double conversion type UPS 3 
Phase in, 3 phase out for 
unbalance ( Computer and 
critical equipment load) with 15 
minutes back up time.(2 sets x  
32 batteriespack each)   

Nos 64    QUANTA/ 
EXIDE/ AMARA 
RAJA  

4 Buy back of existing 12 Volt 18 
AH batteries EXIDE (EP 18-
12) including dismantling from 
rack. 

Nos 64    EXIDE (EP 18-
12) 

5 Freight, loading batteries on 
racks and SITC of batteries. 

job 01     

 
1. Change in the technical specifications and terms & conditions if any, for the above item will be 

posted as corrigendum.  All venders are requested to quote accordingly. 
2. The offer must contain Technical literature/ leaflets and complete specifications of quoted 

model(s) along with commercial terms and conditions. 
3. Bid prices should be inclusive of GST, charges for transportation and SITC of the item onsite. 
4. Specifications are basic essence of the product.  It must be ensured that the offers must be 

strictly as per our specifications. At the same time it must be kept in mind that merely copying 

our specifications in the quotation shall not make the parties eligible for consideration of the 

quotation.  A quotation has to be supported with the printed technical leaflet/literature of the 

quoted model of the item by the quoting party/manufacturer and the specifications mentioned in 

the quotation must be reflected/ supported by the printed technical leaflet/literature. Therefore 

the model quoted invariably be highlighted in the leaflet/literature enclosed with the quotation. 
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Non-compliance of the above shall be treated as incomplete/ambiguous and the offer can be 

ignored without giving an opportunity for clarification/negotiation etc. to the quoting party. 

5. The items are to be quoted on ‘Buy Back’ basis and the bidders must offer a separate buy back 

price for the old item. The Purchaser reserves the right to place the order with or without ‘buy 

back’ option. 
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Annexure-1 
 

FORM OF PERFORMANCE BANK GUARANTEE 
 

 
In consideration of the Chief Executive Officer, CIAB (hereinafter called “The Institute”) having 
offered to accept the terms and conditions of the proposed agreement 
between…………………………….and………………………(hereinafter called “the said 
Contractor(s)”) for the work…………………………………………………… (hereinafter called 
“the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. 
………….(Rupees ………………………………… only) as a security/guarantee from the 
Contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said agreement.  

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the Institute an amount not exceeding Rs. ………………………..  
(Rupees………………. Only) on demand by the Institute.  

 
2. We, ……………………………….(indicate the name of the Bank) do hereby undertake 

to pay the amounts due and payable under this guarantee without any demure, merely 
on a demand from the Institute stating that the amount claimed as required to meet the 
recoveries due or likely to be due from the said Contractor(s). Any such demand made 
on the bank shall be conclusive as regards the amount due and payable by the bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to 
an amount not exceeding Rs.   
………………….. (Rupees ……………….only)  

 
3. We, the said bank further undertake to pay the Institute any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under this 
present being absolute and unequivocal. The payment so made by us under this bond 
shall be a valid discharge of our liability for payment thereunder and the Contractor(s) 
shall have no claim against us for making such payment.  

 
4. We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to 
be enforceable till all the dues of the Institute under or by virtue of the said agreement 
have been fully paid and its claims satisfied or discharged or till Engineer-in-Charge on 
behalf of the Institute certified that the terms and conditions of the said agreement have 
been fully and properly carried out by the said Contractor(s) and accordingly discharges 
this guarantee.  

 
5. We, ……………………………. (indicate the name of the Bank) further agree with the 

Institute that the Institute shall have the fullest liberty without our consent and without 
affecting in any manner our obligation hereunder to vary any of the terms and conditions 
of the said agreement or to extend time of performance by the said Contractor(s) from 
time to time or to postpone for any time or from time to time any of the powers exercisable 
by the Institute against the said Contractor(s) and to forbear or enforce any of the terms 
and conditions relating to the said agreement and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to the said 
Contractor(s) or for any forbearance, act of omission on the part of the Institute or any 
indulgence by the Institute to the said Contractor(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have 
effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s).  

 
7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Institute in writing.  
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8. This guarantee shall be valid up to satisfactory completion of work at site and as per 
successful completion of time schedule period given in tender document….…unless 
extended on demand by the Institute. Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to Rs.…………………… (Rupees 
………………..) and unless a claim in writing is lodged with us within six months of 
the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharged.  

 
Dated the ………………..day of ……………………for………………….(indicate the name of 
the Bank) 
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ANNEXURE-2 

PROFORMA FOR PERFORMANCE CERTIFICATE 

To Whomsoever it may concern 

 

S.No Name of work 
executed at CIAB 
during last 05years        
(if any) 

Name of contractor 
who executed the 
work 

Time Period of 
execution of contract 
(dates to be given) 

Performance 
Level during 
execution of 
contract 
(Satisfactory/Not 
Satisfactory) 

     

     

     

     

 

 

Name and Signature of Authorized person/Engineer-Incharge 

 

 

 

 

 

 

Note:  This Performance certificate should be on the letter-head of CIAB and should 

be signed by an authorised person of CIAB/Engineer-Incharge of the work executed. It 

should be enclosed by the Bidder with the tender documents.  

 

The declaration on firm’s letter head  ‘No work executed at CIAB during last 05 

years’ be submitted if the firm has not executed any work in CIAB for last 05 years. 
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ANNEXURE-3 

INDEMNITY BOND (VIOLATION OF LAWS, NORMS, ACCIDENTS, DAMAGES ETC.) 

(On Non-Judicial Stamp Paper of Rs.100/-only)   

Name of the work - Supply, installation and commissioning of SMF batteries with 

existing Pegasus UPS system (3x200 KVA & 2x20 KVA) at CIAB building, CIAB campus, 

Knowledge City, Sector-81, Mohali -Punjab, India  

KNOW all men by these presents that I/We ______________ (Name of Contractor with 

address)do hereby execute Indemnity Bond in favour of Center of Innovative and Applied 

bioprocessing (CIAB) having their office at Knowledge City, Sector-81, Mohali  and for the 

project …………………………………………………………….. Sector-81, Mohali under 

consideration. 

On this day of ………..2020 

THIS DEED WITNESSETH AS FOLLOWS: 

I/We, _______________(Name of Contractor) hereby do indemnify and save harmless CIAB 

having their office at Knowledge City, Sector-81, Mohali  from the following:- 

1. Any third party claims, civil or criminal complaints/liabilities/material/life loss during site 

mishaps and other accidents such as snake bites etc or disputes and/or damages occurring 

or arising out of any mishaps at the site due to faulty work, negligence, faulty construction 

and/or for violating any law, rules and regulations in force, for the time being while 

executing/executed civil works by me/us. 

2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty 

on the part of me/us or any sub-Contractor/s if any, servants or agents. 

3. Any claims by an employee of mine/ours or of sub-Contractors if any, under the workman 

compensation act and employers' Liability act, 1939 or any other law rules and regulations in 

force for the time being and any acts replacing and/or amending the same or any of the same 

as may be in force at the time and under any law in respect of injuries to persons or property 

arising out of and in the course of execution of the Contract work and/or arising out of and in 

the course of employment of any workman/employee. 

4. Any act or omission of mine/ours or sub-Contractor/s if any, our/their servants or agent 

which may involve any loss, damage, liability, civil or criminal action. 

 

IN WITNESS WHEREOF THE HAS SET HIS/THEIR HANDS ON THIS DAY OF 

SIGNED AND DELIVERED BY THE AFORESAID 

IN THE PRESENCE OF WITNESSES: 

1. 

2. 
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ANNEXURE-4 

BID SECURITY DECLARATION 

(To be submitted by bidder on Non-Judicial Stamp Paper of Rs.100/-only duly attested by 

Notary) 

I (Name of contractor/bidder with address) do hereby certify that I am genuinely submitting the 

bid against CIAB Tender Enquiry No. CIAB/7(36)/2017-Works for the work of Supply, 

installation and commissioning of SMF batteries  with  existing Pegasus UPS system ( 3x200 

KVA & 2x20 KVA) at CIAB building, CIAB campus, Knowledge City, Sector-81, Mohali -

Punjab, India 

I do hereby undertake that if I withdraw or modify the Bid during the period of Bid validity, or if 

I will be awarded the contract and If I fail to sign the contract, or to submit a performance 

security before the deadline defined in the Tender document, this work contract may be 

terminated at the discretion of Competent Authority, CIAB and I will be suspended for the 

period of 03 years from being eligible to submit Bids for contracts with the CIAB in future.  

 

Date:  

 

 

 

Name and Signature of Authorized 

representative of contractor along with stamp 


